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NEWTOWN PARK LAKE DREDGING 
 

BID FORM 

Unit Price Bid information is to be included for the items listed below.  The quantities 
shown are estimates only and may not reflect actual quantities to be used for this 
project.  The CONTRACTOR will be paid for the actual materials installed/removed.  
These items shall include all costs necessary to perform the work. 
 
Please complete all Item Schedules. 
 

 
Item 
No. 

 
Description 

 
Unit Est. 

Units 

 
Unit Price Bid Total 

90 Mobilization/ 
Demobilization LUMP LS 

                              
Dollars and Cents 
 
(Unit Price in Words) 

100 

Relocation of 
Existing Fish to 
Shakerag Park, if 
necessary 

LUMP LS 
                              
Dollars and Cents 
 
(Unit Price in Words) 

200 

Silt Fence Type 
Non-Sensitive, Incl. 
Maint. & Removal 
(As Directed) 

LF 100 

                              
Dollars and Cents 
 
(Unit Price in Words) 

300 

Silt Fence Type 
Sensitive, Incl. 
Maint. & Removal 
(As Directed) 

LF 100 
                              
Dollars and Cents 
 
(Unit Price in Words) 

400 
Straw Bale 
Check Dam, Incl. 
Maint. & Removal 

EA 4 
                              
Dollars and Cents 
 
(Unit Price in Words) 

500 
Rock Filter Dam, 
Incl. Maint. & 
Removal 

EA 1 
                              
Dollars and Cents 
 
(Unit Price in Words) 

600 Rip Rap Outlet 
Protection, Type 3 SY 12 

                              
Dollars and Cents 
 
(Unit Price in Words) 
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Item 
No. 

 
Description 

 
Unit Est. 

Units 

 
Unit Price Bid Total 

700 Plastic Filter Fabirc SY 12 
                              
Dollars and Cents 
 
(Unit Price in Words) 

800 

Sediment Removal 
by Hydraulic 
Dredging, Incl. 
Pump, Pipe, etc. 

CY 700 
                              
Dollars and Cents 
 
(Unit Price in Words) 

900 
Geotube(s) for 
Sediment 
Dewatering 

LUMP LS 

                              
Dollars and Cents 
 
(Unit Price in Words) 

1000 

Stone Sediment 
Barrier at Geotube, 
Incl. Temporary 
Pipe 

LUMP LS 
                              
Dollars and Cents 
 
(Unit Price in Words) 

1100 
Stone Filter Ring at 
Lake Outlet 
Structure 

EA 1 
                              
Dollars and Cents 
 
(Unit Price in Words) 

1200 Site Clean-Up and 
Final Stabilization LUMP LS 

                              
Dollars and Cents 
 
(Unit Price in Words) 

BID SUMMARY 

All construction shall conform to the CONTRACT DOCUMENTS.  Owner reserves the 
right to use/not use the Bid listed below. 

TOTAL UNIT PRICE BID:  NEWTOWN PARK LAKE DREDGING 

$          
 (Price) 

$          
 (Price in Words) 

NOTE:  Amounts shall be shown in words and figures; the amount written in 
words shall take precedence. 

 END OF SECTION
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  SECTION 01025 
 
 MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
 
1.01 SCOPE OF WORK 
 

A. This Section describes the methods by which measurement will be made of the quantities 
for which payment will be made for the PROJECT.   

 
B. The project is to be bid as one (1) contract. 

 
1.02 MEASUREMENT OF WORK 
 

A. WORK shall be measured by the ENGINEER or his representative, with assistance from 
the CONTRACTOR prior to preparation of a payment request by the CONTRACTOR. 

 
B. Unit quantities that are measured in place shall be measured monthly.  The 

CONTRACTOR shall give the ENGINEER a minimum of two days notice for making all 
required measurements. 

 
C. Materials that must be measured as delivered shall be measured at the time of delivery 

by the ENGINEER or his representative; the CONTRACTOR shall provide sufficient 
advance notice so that such measurements can be made. 

 
D. WORK completed shall be measured for completion against the schedule of values 

provided by the CONTRACTOR in accordance with the General Conditions.  Related work 
necessary for a complete and operational job not specifically identified as a pay item shall 
be included in the unit price bid.  No additional payments will be made for such activities.  

 
1.03 PROGRESS PAYMENTS 
 

A. Progress payments shall be based on the quantity of units installed.   
 

B. All items of WORK not specifically listed in the Bid Schedule shall be considered incidental 
to the construction, and the cost of all such work and material shall be included in the 
prices bid for various items listed.   

 
C. All items listed for measurement and payment shall include all machinery, plant, 

materials and labor, etc., to successfully and satisfactorily complete WORK specified.   
 

D. Payment:  The CONTRACTOR will receive payment only for the items listed in the Bid 
Schedule of his contract, and no separate payments will be made for the work under any 
section of the CONTRACT DOCUMENTS except as provided for in the Bid Form.  Where 
measurements are required to be made by the ENGINEER, for the payment of a pay 
item, the failure of the CONTRACTOR to give the adequate notification or failure of the 
CONTRACTOR to give the ENGINEER assistance for the measurement shall result in the 
forfeiture of payment for the work or item which was not measured.   

 
E. WORK to be paid for as a "Lump Sum" shall be measured for completion against the 

"Schedule of Values" provided by the CONTRACTOR.  The "Schedule of Values" shall be 
submitted at the preconstruction conference and shall include quantities and prices of 
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items aggregating the total "Lump Sum" and will subdivide the work into component 
parts in sufficient detail to serve as the basis for progress payments during construction. 

 
1.04 REFERENCES 
 

A. Manual for Erosion and Sediment Control in Georgia, Sixth Edition, 2014, by the Georgia Soil 
and Water Conservation Commission. 

B. Standard Specifications, Construction of Transportation Systems, 2013 Edition - Department 
of Transportation, State of Georgia, will be used for items of work not covered by these 
specifications or not shown on the drawings. 

 
PART 2 PRODUCTS 
 
2.01 STORED MATERIALS 
 

A. Partial payment shall be made for approved materials stored at the project site, provided 
invoices for said materials are furnished in accordance with payment request submittal. 

 
PART 3 EXECUTION  
 
3.0 MOBILIZATION 

A. Mobilization shall include mobilization and demobilization of the CONTRACTOR and all 
necessary equipment to perform the work.  The payment breakdown will be 50% for 
mobilization and 50% for demobilization, unless otherwise approved by the OWNER.  
“Loading” the bid or bidding an out-of-balance amount for this item will not be allowed. 

 
3.1 EROSION CONTROL ITEMS 
 

A. The basis of payment for each item shall be unit price to include all labor, equipment and 
materials necessary to provide temporary and permanent erosion control, including 
maintenance and removal, throughout this contract based on the CONTRACTOR’s proposed 
staging of work.  Erosion control items to be used shall be as specified in the "Manual for 
Erosion and Sediment Control in Georgia" with emphasis on Best Management Practices. 

 
3.2 LAKE DREDGING AND DISPOSAL 
 

A. Lake dredging will be paid for excavating, removing, pumping, etc. dredged material from 
the lake to the identified disposal area on-site.  The use of geotubes or geobags is required 
at the location shown on the approved construction plans.  Routing of slurry pipeline shall be 
as shown on the approved construction plans.  No routing of pipeline on existing trails will be 
allowed.  This item will be paid by the cubic yard of material removed. 
 

B. Determination of material removed will be by pre and post topographic survey provided by 
the OWNER unless alternates are agreed by the CONTRACTOR and OWNER prior to 
beginning the work.  Pre-dredge topographic survey is included in the approved construction 
plans. 

 
C. The CONTRACTOR is required to obtain all U.S. Army Corps of Engineers (CORPS) approvals 

prior to beginning work.  Copy of approval must be provided to OWNER. 
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D. Time is of the essence.  The project shall be completed at the earliest possible date per the 
contract documents. 

 
3.3 GEOTUBES OR GEOBAGS 
 

A. The basis of payment shall be Lump Sum to include all labor, equipment and materials 
necessary to provide geotubes or geobags for dewatering.  Geotubes or geobags to be used 
shall be as recommended by the manufacturer and manufactured by TenCate or approved 
equal. 

 
3.4  SITE CLEAN-UP AND FINAL STABILIZATION 
 

A. Ingress and egress into the construction site shall utilize the existing paved (asphalt) trail 
from Brumbelow Road  The contractor shall minimize disturbance to surrounding areas to 
only that necessary to complete the work.  Any damage to existing park property not 
recognized by the OWNER prior to beginning construction shall be repaired to the satisfaction 
of the OWNER at the CONTRACTOR’s expense. 

 
B. The CONTRACTOR is not responsible for providing final grassing for the project.  Final 

grassing will be provided by the OWNER. 
 
C. The CONTRACTOR is not responsible for removal of geotube/geobag and disposal of 

sediment.  This will be performed by the OWNER. 
 
D. Encroachment or crossing of the existing State Waters Buffer around the lake shall be 

approved by the City of Johns Creek.  In general, the crossing shall be as close to 
perpendicular as possible with no land disturbance within the buffer area.  This may require 
the use of mats to cross the buffer during construction and removal once construction is 
complete. 

 
E. There will not be a Stream Buffer Variance obtained from the OWNER for this work; 

therefore, strict adherance to City of Johns Creek requirements will be required. 
 
F. Clean up work areas by removing any scraps, rubbish or surplus material and dispose of 

them properly off the project site. 
 
G. Wash and hose down paved surfaces to remove all mud, debris, and other extraneous 

material, just prior to final review.  When cleaning, maintain compliance with all permits, 
including Erosion, Sediment and Pollution Control and Best Management Practices. 

 
H. Payment for items required under this section and not included in the Bid Form shall be 

considered incidental to the construction, and the cost of all such work and material shall be 
included in the prices bid for various items listed. 

 
I. Project will be complete upon final acceptance by the OWNER. 

 
 
 
 

END OF SECTION 


